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September 24, 20 I5

James G. Brown, President
Mike Brown Electric Co.
561-A Mercantile Drive
Cotati, CA 9493 I

Dear Mr. Brown:

EDMUND G. BROWN Jr Governor
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Serious Drought.
Help save water!

Facsimile: (707) 792-81 10

04-286804
04-CC-04 & 29-RI 1.0;04-29-R9. I
B.O.9/10/2015

The Department of Transportation (Caltrans) received a bid submitted by Mike Brown Electric Co.
(MBEC) for Contract number 04-286804 on September 10,2015. By this letter, Caltrans notifies
MBEC that its bid is nonresponsive. Your attention is directed to the contract Revised Standard
Specification Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation
Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening. "

MBEC failed to submit the Certified DBE Summary by 4:00 p.m., on the 4th business day after
bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated tb offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

http://www.doLca.gov
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September 24, 2015 Facsimile: (707) 792-S 11 0

James G. Brown, President
Mike Brown Electric Co.
561-A Mercantile Drive
Cotati, CA 94931

04-286804
04-CC~04&29-Rll.0;04-29~R9.1
B.O.9/10/2015

/

Dear Mr. Brown:

The Department of Transportation (CaltralJs) received a bid submitted byMike Brown Electric Co.
(MBEC) for Contract number 04-286804 on September 10,2015. By this letter, Caltrans notifies
MBEe that its bid is nonresponsive. Your attention is directed to the contract Revised Standard
Specification Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation
Suhmitlal Deadlin.e: No iater than 4:00 pm on the 4th business day after hid open.ing. "

MBEe failed to submit the Certified DBE Summary by 4:00 p.m., on the 4th business day after
bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met.

http://www.dot.co..gov
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